STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 05/ 18/ 04 IN SAN JOAQUI N COUNTY | N MANTECA 05/ 19/ 04
CONTRACT NUMBER 10- 017904 FROM Al RPORT WAY OVERCROSSI NG TO CONTRACT CODE 'D '
LOCATI ON 10- SJ- 120- R3. 3/ R6. 1 0.1 KM WEST OF SPRECKLES ROAD 28 CONTRACT | TEMS
UNDERCROSSI NG
TRAFFI C MONI TORI NG STATI ON FEDERAL Al D ACST- P120- (046) E
PHG P120- (046) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%
PROPOSALS | SSUED 10 FUND TOTAL  HB1 750, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUVBER OF Bl DDERS 3 ENG NEERS EST 451, 000. 00  AMOUNT OVER 69, 919. 40 PERCENT OVER EST 15. 50
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL BIDDER I D BI DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 520, 919. 40 2 RI CHARD A HEAPS 916 386- 8857
ELECTRI CAL CONTRACTOR | NC 00472728
8909 FLORI N ROAD FAX 916 386- 1354
SACRAMENTO CA 95829
2 529, 507. 00 3 CLAYBORN CONTRACTI NG 530 268- 9512
GROUP | NC 00565144
10556 COVBI E ROAD FAX 530 268-9524
AUBURN CA 95602- 8908
3 666, 900. 00 1 ROYAL ELECTRI C COVPANY 916 428-0286

P O BOX 231430
SACRAMENTO CA 95823-1430

00357377
FAX 916 428-4136



10- 0J7904
10-SJ-120-R
05/ 18/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 19/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BAI LEYS TRENCHLESS
RANCHO MURI ETA CA

FARWEST SAFETY | NC
LODI CA

M BUMGARNER | NC
LI VERMORE CA

M BUMGARNER | NC
LI VERMORE CA

MARTI N BROTHERS
RANCHO CORDOVA CA

PROSEED
PH LO CA

STATEW DE SAFETY AND SI GNS

NI POMO CA

THOVAS AND PRATT
EL SOBRANTE CA

BORI NG

CONSTRUCTI ON AREA SI GNS

METAL BEAM GUARD RAI LI NG ( PARTI AL)

SI GN STRUCTURE ( PARTI AL)

ROADWORK

ERCSI ON CONTRCL

PORTABLE CHANGEABLE MESSAGE SI GN

WATER PCOLLUTI ON CONTRCL PROGRAM



10- 0J7904 Bl D245

10-SJ-120-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 18/ 04 05/ 19/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CURTI S ASPHALT | TEM 18
SACRAMENTO CA
FARWEST SAFETY | TEMS 3 AND 4 (PORTI ON)
LODI CA
M BUMGARNER | NC I TEM5 6 AND 22 THRU 25
LI VERMORE CA
PROSEED I TEMS 11 THRU 16
PH LO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL VALLEY ENG NEERI NG AND ASPHALT | TEM 18
LOOM S CA
LANE SAFETY COVPANY | NC | TEMS 3 AND 4 ( PARTI AL)
BENI Cl A CA
M BUMGARNER | NC ITEMS 4, 6, 7 AND 19 THRU 25 ( PARTI AL)
LI VERMORE CA
PROSEED I TEMS 11 THRU 16

PH LO CA



10- 0J7904 Bl D245

10-SJ-120-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 18/ 04 05/ 19/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00~ 1, 000. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 000. 00~ 1, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 2,700. 00* 2,700. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 9, 000. 00* 9, 000. 00

5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 5, 600. 00* 5, 600. 00

6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 7.6 44. 00 334. 40

7 150760 REMOVE SI GN STRUCTURE EA 1 3, 600. 00 3, 600. 00

8 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 7, 000. 00* 7, 000. 00

9 190101 ROADWAY EXCAVATI ON VB 130 140. 00 18, 200. 00
10 198007 | MPORTED NMATERI AL ( SHOULDER BACKI NG) VB 23 185. 00 4, 255. 00
11 ( 203003 STRAW ( ERCS|I ON CONTROL) TONN 0.2 1, 800. 00 360. 00
12 (S) 203014 FI BER ( ERCSI ON CONTROL) KG 32 12. 00 384. 00
13 (S) 203024 COVPOST ( ERCSI ON CONTRQL) KG 94 10. 00 940. 00
14 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 1.4 1, 200. 00 1, 680. 00
15 (S) 203056 COMMERCI AL FERTI LI ZER ( EROCSI ON CONTROL) KG 8 10. 00 80. 00
16 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 8 10. 00 80. 00
17 260201 CLASS 2 AGCGREGATE BASE VB 46 185. 00 8, 510. 00
18 390103 ASPHALT CONCRETE (TYPE B) TONN 73 225. 00 16, 425. 00
19 (S) 032794 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 14 2,603. 00 36, 442. 00

Pl LE (SI GN FOUNDATI ON)

20 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 15, 400 4.80 73, 920. 00
21 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 15, 400 .20 3, 080. 00
22 (S) 820118 GUARD RAI LI NG DELI NEATOR EA 6 11.00 66. 00
23 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 16 99. 00 1,584. 00
24 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 000. 00 4, 000. 00
25 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 800. 00 1, 600. 00
26 860530 CHANGEABLE MESSAGE SI GN SYSTEM LS LUWP SUM 220, 896. 00* 220, 896. 00
27 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 41, 605. 00* 41, 605. 00
28 860990 CLOSED CI RCU T TELEVI SI ON SYSTEM LS LUWVP SUM 56, 578. 00* 56, 578. 00

TOTAL 520, 919. 40



10- 0J7904 Bl D245

10-SJ-120-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 18/ 04 05/ 19/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 2,500. 00* 2500. 00 1, 200. 00* 1200. 00
2 1, 500. 00~ 1500. 00 1, 800. 00* 1800. 00
3 2,700. 00* 2700. 00 8, 000. 00* 8000. 00
4 12, 000. 00* 12000. 00 30, 000. 00* 30000. 00
5 6, 000. 00* 6000. 00 5, 000. 00* 5000. 00
6 50. 00 380. 00 60. 00 456. 00
7 5, 000. 00 5000. 00 4, 400. 00 4400. 00
8 7, 000. 00* 7000. 00 1, 000. 00~ 1000. 00
9 85. 00 11050. 00 40. 00 5200. 00
10 200. 00 4600. 00 180. 00 4140. 00
11 1, 800. 00 360. 00 2,200. 00 440. 00
12 12. 00 384. 00 14. 00 448. 00
13 10. 00 940. 00 12. 00 1128. 00
14 1, 200. 00 1680. 00 1, 450. 00 2030. 00
15 10. 00 80. 00 12. 00 96. 00
16 10. 00 80. 00 12. 00 96. 00
17 200. 00 9200. 00 180. 00 8280. 00
18 215. 00 15695. 00 160. 00 11680. 00
19 3, 500. 00 49000. 00 3, 185. 00 44590. 00
20 6. 00 92400. 00 5.88 90552. 00
21 1.00 15400. 00 .24 3696. 00
22 11. 00 66. 00 13.50 81. 00
23 87.00 1392. 00 121. 00 1936. 00
24 2, 000. 00 4000. 00 2,450. 00 4900. 00
25 800. 00 1600. 00 980. 00 1960. 00
26 170, 000. 00* 170000. 00 301, 000. 00* 301000. 00
27 70, 000. 00* 70000. 00 89, 000. 00* 89000. 00
28 44,500. 00* 44500. 00 43, 791. 00* 43791. 00
TOT 529, 507. 00 666, 900. 00



